A ALBANESE

- DEVELOPMENT CORPORATION

BID PACKAGE ([Reference: Lampworks - Harrison NJ banese Developmsd
BP#1 Leveling Sheet Force Services
Selective Bid Date: July 1, 2015 Box 8019 Englewood ,NJ 07t
Demolition Print Date: 845-271-3266
Bid Taker: Matt Frankenberry ADC Estimate Lou Faliciano
$117,000
1|Documentation
2 ADC
3 Lampworks Construction Proceedure Manual 6-29-15 4 4
4 Demolition Contractors Scope of Work 6-29-15 v 4
5 Specification 024119 Selective Demolition 4 4
Minno Wasko Demolition Drawings dated 10-31-14, BA Parapet Probe 2015-08-04, MF Walk Thru - Added
56 Selective Demo 8-6-2015, Structural Probe Plan Dated 2015-07-24 v v
14]Scope of Work
15 General:
Assume full responsibility for Demolition means and methods to ensure structural stability of all buildings and
15 safety of all persons and pedestrians. v v NIC
LEED Waste Management Plan - Actively implement practices and proceedures to track the diversion of all
material leaving job site. Although LEED is not being implemented at this time, if at a later date the project
16 chooses to implement LEED, the tracking and disposal data will be required. v v
Contractor shall meet all required local, state, and federal requirements to properly dispose of all debris leaving
17 the site. v v
18 Daily cleanup is required. At no time shall site be left unclean with safe passage throughout v v
18 Full time safety supervision required. 4 4
19 OSHA Protection: Continuous Fall Protection at perimeter, stairs and elevator shafts, floor openings, etc. v v
All openings created by contractor shall be protected immediately with a minimum 3/4" plywood spraypainted to
20 identify hole below per OSHA standards. If Hole is Larger than 2x2 erect barricade to prevent any fall throughs. | v/ v
| Contractor shall securly protect any openings that are created to pertorm their work with plywood protection for
21 saftey and to prevent weather from enetering the building. v v
Verify location of all utility valves. Cut and remove all utilities after main valved outlet shut off by plumber or
21 disconnect by the electrician. v v
2|  Contractor shall provide temporary utilities - light, power, water, toilets, etc., 4 4 NIC
23]  Contractor to provide temporary trailer/shanty/storage for own personal. v v NIC
24]  Maintenance of existing building upon issuance of Demolition Permit. v v NIC
24 Contractor shall attend progress meetings as required. v v As required
General - provide slective demolition of all interior existing building components. All interior office spaces,
lighting conduit, outlets, sprinkler system, brackets supporting wall heating elements or other equipment to be
5 removed from wall or ceiling, as described in the Demolition Scope dated Tuesday August 4th, 2015 v v
26 Remove existing sprinkler/standpipe v v [full crew is on site, ye
27 Temporary Shoring and bracing as required to perform contractors work v v As required
27 Maintain stability of building and site at all times v v
28 Comply with Erosion and Sedimentation Control Plan. v v NIC
29 Protection of public to include: v v
30 Protection of neighboring buildings to perform contractors work v v
31 Sidewalk Sheds as required to perform work v v Non required
31 Fencing/Barricades - as required to perform contractors work v v as required
32 Full height scaffolding with netting as required to perform contractors work v v NIC
33 Provide all required signage and safety zones to ensure the safty of all workers v v
34 Dust control program. v v
34 Provide interior scaffolding/lifts as required to perform contractors work v v As required
35 Sidewalk Bridge as required to perform contractors work v v NIC
36
37 Specific Requirements:
37 Phase 1 - Selective Demolition 4 v Incl
38 Building A, B, C: v v
All items to be demolished shall be removed of and disposed of propelry according to all local, state, and
39 federal regulations v v
Waste Management Plan shall be prepared by contractor that will identify how the contractor proposes to
40 track waste being removed from site. v v
Remove all plumbing, electric, sprinkler lines from main shut off valve or switch service out to space that has
40 been shut off by plumber or electrician. v v
41 Remove all ceiling grid, tile, and light fixtures from stairwells v v
Remove all convectors, convector support brackets, electrical piping, electrical outlets, and equipment from
ceiling and walls, include any paneling, shelving, misc wood strips, steel brackets at floor, misc, hung
42 heaaters and equipment, v v
Remove all office space partitions, ceilings, lights, shelving, carpet, bathrooms, toilet partitions, etc from
43 office spaces and misc enclosed areas: v v
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Remove and dispose of all building contents including, but not limited to, all miscellaneous FFE (fixtures,
furniture and equipment), office equipment, shelving, spare materials, all miscellaneous garbage and
debris and miscellaneous construction materials. v v
Removal and disposal of all interior building systems and finish components v v
Removal and disposal of interior non-structural building elements such as gypsum wall board (GWB} and
associated framing, masonry walls, partitions, etc v v
Bathrooms Building A, B,C (except building A - 2nd floor bathroom) v v
Remove all ceiling grid and ceiling tile 4 v
Remove all wood paneling, all walls, all misc interior items that are not structural. v 4
Remove all toilet partitions, tile from walls, cabinets, shelving,etc from all bathrooms v v
Remove all cabinets,shelving, all piping from walls and ceilings v v
Remove all hung ceilings from stairwells, including lights, conduit, bx, hangers etc, to leave all wall and
ceiling surfaces free and clear to perform lead abatement. 4 v
Probe Work $16.750
Footing Probe work - 4x4x down to existing footing bottom
Building A - Slab 3 FP-1, FP-2,FP-3, FP-4 v Ve
Building B - Slab 1 FP-5 v Ve
Building C - Slab 2 FP-6, FP-7 v Ve
Sub-Total probes 6 v v
Slab Probes - 2x2 probes
Building A - 2nd Floor 6 SP-1, Sp-2, Sp-3, SP-4, SP-5, Sp-6 v v
Building B - 2nd Floor 1 SP-7 4 v
Building B - 3rd Floor v v
Building C - v v
Sub-Total probes 7 4 4
Wall Probes - 2x2 hole
Building A - 1st Floor 4 WP-1, WP-2, WP-3, WP-4 v Ve
Building A - 2nd Floor 4 WP-5, WP-6, WP-7, WP-8 v v
Sub-Total probes 8 4 4
Remove finish to confirm
Beam Drop 2 East and West Stairwell 4 v
Roof Probes - 2x2 openings
RF-1, RF-2, RF-3, RF4, RF-5, RF-6
Building A - Roof 6 4 v
Building B - Roof 1 RF-7 v v
Sub-Total probes 7 v v
Total Probes 28 v v
Safety v v
Contractor shall include all requirements per the Demolition Contractor Scope of work Document date 6-29-15 v v
Provide on site supervision while any personnel is on site
v v
Provide site logistics and provide tool box talks for men informing them of all designated exits and safety v v
6' tie-off for all required activities v Ve
Rails at any ledge or pit that poses a fall hazard v v
All on site personnel to be 10 hr. OSHA trained v v
Submit Pretask Safety Plans immediately after award for high risk aclivities
v v
Contractor shall clean up all debris on a daily basis and sipose of them same into rubbish containers provided by
contractor so as to maintain an clean and safe job site v v
Contractor shall provide all temporary light and power require o perform the work safely v v
Schedule Milestones
Mobilization in Days
Total duration
Remove Building B Office Space @ 1st floor including misc fences, radiators, efc..
Remove Building A 1st Floor
Days to Demobilize
Exclusions
No elevator Fees or standby 4 Not Required
. . As required for
No shoring or bracing v contractors work
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Needle beams 4 NIC
Wall pinning 4 As required
As required for
bridging or scaffolding v contractors work
As required for
crane rentals v contractors work
Asbestos, ACP 5 v NIC
lead remediation 4 NIC
lead maintenance programs 4 NIC
UST/AST removals v NIC
Any Soil remediation 4 NIC
air monitoring v NIC
vibration monitoring 4 NIC
brick/Masonry repairs, concrete repairs v NIC
Overtime 4 NIC
As required for
Fire watch v contractors work
Police wath/detail 4 NIC
Job Status
Provide Tax Exempt
Tax Status Certificate
Onsite WC & GL Insurance

Offsite WC & GL Insurance
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